

Village of Lakewood, IL
Ballad Road Water Main Extension
January 13, 2026/10:00 AM

Engineer's Estimate: \$1,647,000.00 (Alternate 1 Open-Cut)
\$1,757,000.00 (Alternate 2 HDD)

There were 7 Bidders

Apparent low bidder as read for Alternate 1 Open Cut was:
H. Linden & Sons Sewer and Water, Inc.: \$1,543,404.00

Second low bidder as read for Alternate 1 Open Cut was:
Mauro Sewer Construction, Inc.: \$1,572,164.00

Third low bidder as read for Alternate 1 Open Cut was:
D'Land Construction, LLC: \$1,598,398.00

Apparent low bidder as read for Alternate 2 HDD was:
Mauro Sewer Construction, Inc.: \$1,469,331.00

Second low bidder as read for Alternate 2 HDD was:
H. Linden & Sons Sewer and Water, Inc.: \$1,627,716.00

Third low bidder as read for Alternate 2 HDD was:
D'Land Construction, LLC: \$1,705,932.00